

ADEQ

ARKANSAS
Department of Environmental Quality

December 10, 2018

Ms. Leslie Davis
Principal
Harbor Environmental and Safety
5800 Evergreen Drive
Little Rock, Arkansas 72205


Re: Approval for Scope of Work (SOW) for NABORS Landfill – Well Locking Project
AFIN 03-00051; Permit 0249-S1-R2; Cross Reference: 75078; Document ID: 75079

Dear Ms. Davis:

The Arkansas Department of Environmental Quality Office of Land Resources (ADEQ) would like this letter to serve as approval of the Harbor Environmental Scope of Work for the Well Locking Project at the NABORS Landfill in Mountain Home, Arkansas.

This project is offered under State Contract # 4600037744. If you have any questions, please contact me at Zweifel@adeq.state.ar.us or my staff member Weston Lee Lee@adeq.state.ar.us or 501-682-0870.

Sincerely,

for JZ 

Jarrod Zweifel
Senior Manager - Assessment and Remediation
Office of Land Resources

Client: ADEQ
Address: 5301 Northshore Drive
North Little Rock, AR 72118

Harbor Contact: Thomas Huetter
Email: thuetter@harborenv.com

Project: Well Locking Project
Budget ID: ADEQ-18025:05

Date: 12-7-2018

Task 1 - Check Wells for Locks

Harbor will mobilize a technician to the site to verify that all gas wells and groundwater monitoring wells have a locking device installed and are in good working condition. A photo will be taken of each well to document its condition. Any missing locks will be replaced. Any damaged hasps will be repaired as necessary.

Item	Units	Cost	Total
Technician/Scientist I	30.00	\$52.19	\$1,565.70
UTV Rental	2.00	\$154.00	\$308.00
Locks and other repair supplies	1.00	\$330.00	\$330.00

Task 1 - Check Wells for Locks Total: \$2,203.70


Task 2 - Prepare Summary Memorandum

Item	Units	Cost	Total
Director	1.00	\$106.00	\$106.00
Project Manager	8.00	\$109.87	\$878.96

Task 2 - Prepare Summary Memorandum Total: \$984.96

SUBTOTAL: \$3,188.66
Incidentals (copies, admin, electronic media etc.) 5%: \$159.34
TOTAL PROJECT ESTIMATE: \$3,348.00

APPROVED AND ACCEPTED



Signature

12-10-18

Date